



भारत सरकार / Government of India  
रेल मंत्रालय / Ministry of Railways  
(रेलवे बोर्ड / Railway Board)



No.2018/CE-I/CT/36-EPC Contract Policy Pt-I

New Delhi, Dated 29.12.2023

To,  
As per list attached

**Sub: Request for Proposal for Standard EPC Tender Document for single stage two packet system (Amendment No.6)**


Ref: (i) Railway Board's letter No. 2018/CE-I/CT/36-EPC Contract Policy dated 24.08.2021  
(ii) Railway Board's letter No. 2018/CE-I/CT/36-EPC Contract Policy Pt I dated 15.11.2021, 20.05.2022, 19.12.2022, 15.05.2023, 07.08.2023, 11.10.2023 & 13.10.2023

Please find enclosed herewith **Amendment No.6** to Request for Proposal for Standard Engineering, Procurement and Construction (EPC) Tender Document for single stage two packet system.

2. This shall be applicable with effect from **15.01.2024**.

3. This issues with the concurrence of the Finance Directorate & approval of Board (MI, MTRS & MF).

DA: As Above

  
(गौरव)


निदेशक सिविल इंजी.(जी)/रेलवे बोर्ड  
[Rly No. 030-47598, MTNL No. 011-23047598]  
e-mail address: dceg@rb.railnet.gov.in

No.2018/CE-I/CT/36-EPC Contract Policy Pt-I

New Delhi, Dated 29.12.2023

Copy forwarded for information to:

1. The PFAs, All Indian Railways.
2. Dy. Comptroller and Auditor General of India (Railways), Room No. 224, Rail Bhawan, New Delhi



For Member Finance

**LIST FOR DISTRIBUTION (No.2018/CE-I/CT/36-EPC Contract Policy Pt-I Dated 29.12.2023)**

1. General Managers, All Indian Railways & Production Units
2. General Manager (Con), N.F. Railway, Guwahati
3. General Manager /CORE, Allahabad.
4. Chief Administrative Officers (Con), All Indian Railways (Except N.F. Railway)
5. Principal Chief Engineers, All Indian Railways

(A)

1. CAO, COFMOW, Tilak Bridge, New Delhi
2. Principal CAO, Diesel Loco Modernization Works, Patiala (Punjab)
3. CAO (Workshop Projects), Chamber Bhawan, Judge's Court Road, Anta Ghat, Patna-800001, Bihar

(B)

1. Director General, RDSO, Manak Nagar, Lucknow
2. Director General, NAIR, Vadodara
3. Director, IRICEN, Pune – 411 001 (Maharashtra)
4. Director, IRIEEN, PB No.-233, Nasik Road-422101 (Maharashtra)
5. Director, IRISSET, Taa Naka Road, Lalla Guda, Secunderabad-500017
6. Director, IRIMEE, Jamalpur Distt-Jamalpur, PIN-811214 (Bihar).
7. Director, IRITM, Sarswati Residential Estate, IRITM Campus, Manak Nagar, Lucknow

(C)

1. MD, CONCOR, Concor Bhawan, C-3, Mathura Road, Opp. Apollo Hospital, New Delhi- 110076.
2. IRCON International Limited, C-4, District Centre, Saket, New Delhi- 110017
3. MD, RITES Ltd., RITES Bhawan, Plot No.1, Sector-29, Gurgaon.
4. CMD, RVNL, August Kranti Bhawan, Plot No.25, 1<sup>st</sup> Floor, Bhikaji Cama Place, New Delhi.
5. MD, MRVC Ltd., Churchgate Station Bldg, Mumbai- 400020
6. CMD, KONKAN Railway Corporation Ltd, Rail Bhawan, New Delhi-110001.
7. MD, DFCCIL, 5<sup>th</sup> Floor, Pragati Maidan Metro Station Building Complex, New Delhi-110001
8. MD, RLDA, Near Safdarjung Railway Station, Moti Bagh, Phase-I, New Delhi- 110021
9. MD, CRIS, Chanakyapur, New Delhi.
10. CMD, RailTel Corporation of India Ltd. Plot No. 143, Institutional Area, Sector-44, Gurgaon – 122003.
11. CME, IROAF, 12<sup>th</sup> Floor, Core-1, Scope Minar, Distt. Centre, Laxmi Nagar, Delhi- 110092
12. Managing Director, IRFC Limited, UG Floor, East Tower, NBCC Place, Bhisham Pitamah Marg, Lodhi Road, Pragati Vihar, New Delhi.
13. CMD, IRCTC Ltd., B-148, 11th Floor, Statesman House, Barakhamba Road, New Delhi 110001
14. CMD, Braithwaite & Co. limited, 5 Hide Road Kolkata 700043.

**Copy to: , ,**

(A)

1. General Secretary, IRCA, DRM Office, New Delhi.
2. General Secretary, AIRF, Rail Bhawan, New Delhi
3. General Secretary, NFIR, Rail Bhawan, New Delhi
4. General Secretary, IRPOF, Rail Bhawan, New Delhi
5. General Secretary, FROA, Rail Bhawan, New Delhi
6. General Secretary, AIRPA, Rail Bhawan, New Delhi
7. General Secretary, AISC & STREA, Rail Bhawan, New Delhi
8. The Secretary, RBSS, Group (A) Offices Association, Rail Bhawan
9. The Secretary, RBSS, Group (B) Offices Association, Rail Bhawan
10. General Secretary, RBSSS Association, Rail Bhawan
11. The Secretary, RBMSA, Rail Bhawan
12. The Secretary, Railway, Group (D) Employees Association, Rail Bhawan

(B)

1. Concerned PSO for kind information of Chairman cum CEO, M/Infra, M/T&RS M/O&BD, M/Finance, Railway Board
2. Adv./MR, EDPG/MR, OSD/MR, OSR(Co-ord)/MR
3. Chief Vigilance Officers, All Indian Railways.
4. DG(RHS), DG(RPF), AM(CE), AM(Works), AM(B), AM(Elec.), AM(RS), AM(ME), AM/Tele, AM/C&IS, AM/Sig., AM(Plg.), PED(B&S), PED(Vigilance), PEDCE(P), PED/Gati Shakti, EDCE(G), EDTK(M&MC), EDCE(B&S), EDF(X), ED/GS(Civil-I), ED/GS(Civil-II), ED/GS(Elect.), ED/GS(S&T), EDW(Plg.), ED(L&A), ED(PSU), EDVE, ED(Safety), ED(Sig. Dev.), ED( Tele), EDRS(G), EDEE(G), EDFE, EDE(N), ED(Accounts), ED/T&MPP, EDME(Chg.), EDME(Frt.), ED/Plg., JS(conf), JS(P), JS(G), JS(D), Vigilance-III, Vig(Conf) of Railway Board.

*Poling*

*29.12.23*

**Amendment No.6 to RFP for Standard EPC Tender Document**

<b>Request for Proposal (RFP-Oct/2019)</b>		
<b>Para No</b>	<b>Existing Provision of RFP</b>	<b>Modified Provision for RFP</b>
2.2.2.1 (ii)	<p>(ii) undertaken at least one Eligible Project of Railway Sector as mentioned in clause 2.2.2.4/iii of value of not less than [35% (thirty-five) per cent] of the Estimated Project Cost and have received payments for not less than 75 (seventy-five) per cent value of present Contract Value (excluding the payment made for adjustment of Price variation (PVC), if any) of such project.</p> <p>[Note :- For composite works of New lines, Gauge Conversion, Doubling, 3rd line, 4th line etc. with Railway electrification and/or Signalling and telecommunication works.....</p>	<p>(ii) undertaken at least one Eligible Project of Railway Sector as mentioned in clause 2.2.2.4/iii of value of not less than [35% (thirty-five) per cent] of the Estimated Project Cost and have received payments for not less than 75 (seventy-five) per cent value of present Contract Value (excluding the payment made for adjustment of Price variation (PVC), if any) of such project.</p> <p><u>Illustration for 'received payments for not less than 75 (seventy-five) per cent':</u></p> <p><u>For contract wherein there is provision for part payment on 'procurement of goods and equipment' on basis of indemnity bond/Bank Guarantee. In all such contract, 'received payments for not less than 75 (seventy-five) per cent value of present Contract Value payment' means not less than 75% payment received under 'procurement of goods and equipment' as well as not less than 75% payment received under 'execution/ installation/ commissioning'.</u></p> <p>[Note :- For composite works of New lines, Gauge Conversion, Doubling, 3rd line, 4th line etc. with Railway electrification and/or Signalling and telecommunication works.....</p>

--X--X--X--

*Pradyumn*  
29.12.23

*Arjun*  
29.12.23