GOVERNMENT OF INDIA
MINISTRY OF RAILWAYS
(RAILWAY BOARD)

No. 2024/RS(1)/954/200/1933 New Delhi, dated 26.04.2024
M/s SAIL RITES BENGAL WAGON

INDUSTRY PVT. LTD.

P.O. Kulti, Distt. Burdwan

West Bengal.

Dear Sir,

Sub: Contract No. 2024/RS(1)/954/200/1933 dated 26.04.2024 for

manufacture and supply of wagons.

10 The President of India, acting through the Principal Executive Director, Railway
Stores (S), Ministry of Railways (hereafter called the ‘Government’) is pleased to
place an order on you for manufacture and supply of 2,000 nos. BOXNHL
wagons as per details given below:-

20 Description, Specification and Rate of items :

Relevant
RSP item o S Index Quantity | Basic Rate per
No. Description Specification Drawing & (VUs) Wagon (Rs.)
Design
1 2 3 4 5 6
Rs 34,65,000/-
. WD-02- WD-05086- T
oso00s. | BogieOpen | paxi | et i | 2000 | (Rupees TN
Wagon type . Four Lakh Sixty
24 ) , 2011 of DESIGN-D )
BOXNHL Five Thousand
March, 2011
only)
Total 2,000
Note: (i) These wagons should conform to the requirements of General Standard

Specification No. G - 72 (Rev. 3) of April 2007 with latest revision, issued by
RDSO.

Total Value of Contract : Rs. 8,17,74,00,000/- (Rupees Eight Hundred Seventeen
Crore Seventy Four Lakh only). This is inclusive of GST @ 18%.
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2.1

3.0

3.1

3.2

4.0

4.1

Material requirement of Brake Pipe, Feed Pipe and Branch Pipe is given in
the table below:

SN | Type of Brake | Material of Brake | Material of Feed | Material of
Pipe Pipe (BP) Pipe (FP) Branch Pipe

1. | Conventional Stainless Steel to | Stainless Steel | Stainless Steel

Brake System & | ASTM-A312 to ASTM-A312 | to ASTM-A312

Bogie Mounted | Schedule 40 S| Schedule 40 S| Schedule 40 S

Brake System Gr. TP 304 ,Gr. TP 304 |Gr. TP 304
(Seamless) (Seamless) (Seamless)

Goods & Service Tax:  The price indicated at column 6 in para 2 above are
exclusive of GST @ 18%. The firm will submit the following certificate with their
bills for payment :

“We hereby declare that additional set offs/ input tax credit to the tune of

has accrued and accordingly, the same is being passed on to the purchaser, and,
to that effect, the payable amount may be adjusted.”

Any statutory variation in GST within the originally stipulated delivery period will
be to purchaser’s account.

Octroi Duty is not payable for which you may obtain exemption certificate from
CMM (Bl), Eastern Railway, Kolkata wherever necessary. Entry tax will not be
reimbursed by the purchaser. Imposition of any fresh taxes/ duties or other levies
or increase in any existing taxes, duty or levies on components or raw materials
procured by the firm, shall be borne by the contracting firm.

PRICE VARIATION: The price is subject to variation on account of variation in
wages and material. The escalation/ de-escalation shall be determined as per
Annexure-A. The base month for the purpose of escalation/ de-escalation will be
Feb., 2022. The verification of escalation claims will be done by the Paying
Authority on the basis of published indices. Paying Authority will send a copy of
verified claims to Railway Board.

Manner of submission of escalation/ de-escalation claims.

The contractor shall submit the escalation/ de-escalation claims to the Paying
Authority by the end of the month following the month in which material were
offered for inspection. In the event of contingencies like delay in receipt of price
indices etc., the paying authority may at his discretion allow up to maximum one
month additionally for submission of escalation/ de-escalation claims. In the
event of contractor's failure to submit escalation/ de-escalation claims in the
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5.0

5.1

manner as aforesaid, the Paying Authority shall be at liberty to stop further
payment till submission of all escalation/ de-escalation claims as per schedule.

FREE SUPPLY ITEMS: No free supply items will be provided to the firm against
the subject contract. Steel, CTRBs and Wheel Sets will be purchased by the firm
as per the following conditions : .

(a) CTRBs will be purchased by the contracting firm from RDSO approved
sources only, duly inspected by RDSO/ Lucknow. Documentary evidence to
be submitted at the time of inspection of wagons.

(b) Steel will be procured by the contracting firm from the integrated steel plants
from whom Railway Board is procuring these items on the basis of their Mill's
test certificate. Documentary evidence in this regard is to be submitted at the
time of inspection of wagons.

(c) Wheel sets will be purchased by the contracting firm from Rail Wheel Factory,
Bangalore only. Documentary evidence to be submitted at the time of
inspection of wagons.

(i) On satisfactory completion of inspection of wagons at the works of the
manufacturer, RDSO should issue a Dispatch Memo to the Wagon
Manufacturer authorizing them to dispatch the wagons.

(i) On receipt of above Dispatch Memo, Wagon Manufacturer should
approach the nominated Train Examination Supervisor for issuance of ‘FIT
TO RUN’ certificate.

(i) ~ On receipt of request from the Wagon Manufacturers, Train Examination
Supervisor/ staff would examine the wagons and will issue the necessary
‘FIT TO RUN’ certificate for movement of the wagons up to the nearest
station.

(iv)  On receipt of ‘Fitness Certificate’ from the Train Examination Supervisor,
the Wagon Manufacturer should approach the Station Master to take
necessary action for drawing out these wagons from the siding of the
Wagon Manufacturer.

(v) The Station Master after drawing out these wagons from the siding of the
Wagon Manufacturer would offer the same to the Train Examination Staff
for Brake Power check and issuing of BPC so that these wagons can be
utilized on the system.

(vij  The Station Master would advise DRM (Mech) of his Division and all
concerned about the acceptance of these wagons in good condition based
on the Dispatch Memo issued by RDSO and the BPC issued by TXR.
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6.0

6.1

6.2

7.0

8.0

9.0

10.0

(vi)  On receipt of above information from Station Master, DRM (Mech) would
advise the owning Railway (the Ultimate Consignee) and all concerned of
having accepted and put into the system the wagons supplied by the
Wagon Manufacturer.

Delivery Schedule : Delivery Period for manufacturing and supply of 2,000 Nos.
BOXNHL wagons will be completed upto 30.06.2026.

Delivery of the material is subject to clause 8.1, 11 and 12 of the General
Conditions of the contract. However, Ministry of Railways reserves the right to
regulate the off take of wagons as well as to re-fix the terminal date of delivery.

In addition to the terms and conditions of the General Conditions of Contract, the
contract shall also be governed by the following condition :

In the event of failure on your part to deliver the wagons by the due date(s), the
President of India shall be entitled to deduct as Liquidated Damages and not by
way of penalty, a sum equivalent to %2 % (half percent) of cost of each wagon for
each and every week for which delivery is delayed beyond the delivery date
specified in the contract, subject to a maximum of ten (10%) percent of value of
contract irrespective of delays. The President of India shall also be entitled to
deduct (if so desired) in addition, the costs of inspection as certified by the
Inspecting authority (whose decision shall be final) which may incurred after the
date on which the wagons ought to have been delivered.

F.O.R. Kulti, West Bengal.

Place of Manufacture: SAIL RITES BENGAL WAGON INDUSTRY PVT.
LTD., P.O. KULTI, WEST BENGAL.

Paying Authority: PFA (RBC), Eastern Railway, Kolkata.

Terms of payment :

90% payment of the cost at Col. 6 para 2 of the contract will be made on the
submission of a bill supported by Inspection Certificate marked “COPY FOR
PAYMENT” from RDSO and on proof of delivery.

90% payment of cost in respect of the prototype will be made on the submission
of bills supported by Inspection Certificate and an undertaking in the prescribed
form as per Annexure-ll for its safe custody for the period of its retention.

Bill for the balance 10% of the cost will be paid on the submission by the
Contractor duly supported by a certificate by the Divisional Railway Manager
(DRM) of receiving Railway that the wagons have been received in complete and
good working conditions as mentioned in clause 5.1(vii).



10.1

11.0

12.0

Bills for PVC will be raised separately in the immediate subsequent month for
wagons supplied in the previous month.

Bank Details of the firm:

(a) Name of Bank — State Bank of India.
(b) Bank Account number-37814705436.
(c) IFSC Code-SBIN0006541

SPECIFICATION AND DRAWING :

The stock shall be built conforming to specifications and drawings indicated in
the order which are obtainable on payment from the RDSO, Lucknow with such
modifications as may be required or approved by the Railway Board from time to
time during execution of this contract. The cost of wagon vide Col. 6 of para 2 of
the order shall have reference to the specification shown in the contract. Any
modification to specification or design shall be subject to cost of modification over
and above the basic cost which will be claimed for (by either party) and adjusted
separately. The decision of the President of India on this shall be final and shall
not be a subject to any legal disputes or Arbitration. All such modifications shall
be issued by RDSO, Lucknow or Inspection and Liaison Organisation/Kolkata on
behalf of the President of India and the contractor shall submit the proposals for
the cost differential on account of such modifications to the Ministry of Railways
(Railway Board) through Director General Wagon (1&L), RDSO. All references
regarding technical matters pertaining to specifications, drawings, design etc.
may be made to Director Wagon (1&L), RDSO, Manak Nagar, Lucknow.

SECURITY DEPOSIT: Security Deposit is to be deposited by the contractor for
an amount of 3% i.e. Rs. 24,53,22,000/- (Rupees Twenty Four Crore Fifty Three
Lakh Twenty Two Thousand only) of the contract value, in any of the following
manner.

a) Deposit in Cash.

b) Government Securities to be valued at 5% below the market value.

c) Deposit receipt of any Nationalized Bank.

d) Guarantee Bond executed by any Nationalized Bank.

e) Demand Draft of any Nationalized Bank.

f) A deposit in Post Office Savings Bank.

g) National Savings Certificate.

h) Defence Deposit.

i) National Defence Bond.

j) Bonds of IRFC & KRCL.
In case this is done through a Bank Guarantee, it should be done in a format
approved by the Paying Authority and a Photostat copy thereof should be
sent to this office.



13.0

14.0

14.1

14.2

14.3

14.4

15.0

16.0

17.0

WARRANTY/ GUARANTEE: Warranty/Guarantee period will be 30 months from
the date of delivery or 24 months from the date of commissioning whichever is
earlier.

INSPECTION AND QUALITY CONTROL :

INSPECTION: Director, General, RDSO, Manak Nagar, Lucknow, or his nominee
will be the final inspecting authority for the purpose of this contract. At least four
weeks notice must be given to the inspecting authority to enable them to arrange
inspection.

Prototype wagons, wherever required, should be manufactured and got cleared
from RDSO within the contractual delivery period.

The cost of test at Government Test House or other institutions will be to
contractor’'s account.

Each wagon going out of manufacturing facility against this contract shall be
rated by RDSO against an objective Quality Score Sheet after completion of
regular inspection. Maximum score will be 100 and the actual score achieved by
a wagon will be maintained by RDSO inspection wing and painted on the end
wall of wagon by the manufacturer.

Each month, an overall average monthly quality score for each manufacturer
across all his works will be calculated by RDSO and detailed score sheets will be
submitted to Railway Board on monthly basis. This will be applicable only for
wagons manufactured against Railway orders.

PAYMENT AND MAINTENANCE OF ACCOUNT : Paying Authority indicated in
Para 9.0 will maintain account and arrange all the payment in terms of clause 8.1
and 12 of General Conditions of contract.

TERMS AND CONDITIONS : The contract shall be governed by the General
Conditions & Special Conditions of Contract for manufacture of wagons as
enclosed (Annexure - | & IA ) and Indian Railways Standard (IRS) Conditions of
contract.

The contract is issued by order and in the name of the President of India.



180 ACKNOWLEDGEMENT: Please convey your unconditional acceptance
addressed to the President of India through Executive Director, Railway Stores
(Steel) Ministry of Railways (Railway Board), Rail Bhavan, New Delhi endorsing
a copy of the same to the Paying Authority & Inspecting Authority within 5 days
from the date of issue of this contract.

DA: As above
Yours faithfully,

ST

(Vipul Kanaujia)
Director, Railway Stores (W)
For & on behalf of President of India

No. 2024/RS(1)/954/200/1933 New Delhi, dated 26.04.2024
Copy to:-

1) PFA (RBC), Eastern Railway, Kolkata for information and necessary action in
terms of Para 2.0, 3.0, 4.0, 6.0, 10.0, 12.0 & 16.0 of the subject contract read
with other relevant clauses. Payment may be made only after receipt of
unqualified acceptance from the firm and security deposit and against the
original Inspection Certificate inscribed with the words “Copy for Payment” from
RDSO and on proof of delivery. It is requested to confirm the BG to be
submitted by the firm towards Security Deposit from issuing bank.

2)  ADAI (Railways), Mathura Road, New Delhi.

3

) Director of Audit, Eastern Railway, Kolkata. N

For Membefr(Finance)/ Railways

No. 2024/RS(1)/954/200/1933 New Delhi, dated 26.04.2024
Copy forwarded to:-

1) General Manager (Mech.), All Indian Railways.

2) CMM (BI), Eastern Railway, Kolkata. ‘

3) Director General, RDSO, Manak Nagar, Lucknow-226011. u

4) Director (1&L), RDSO, 3, Koilaghat Street, Kolkata — 700 001. He may undertake

inspection only after receipt of unqualified acceptance from the firm & to inscribe
the words “COPY FOR PAYMENT” on the original copy of Inspection Certificate.
5) Director, Railway Stores (I&S), Railway Board, 3, Koilaghat Street, Kolkata —
700 001.
6) A/Cs.IV(BO), RS(B), F(S)I, M(N) & RS(S) Branches of Railway Board.

4N
(Vipul Kan@aéujiai)
Director, Railway Stores (W)



ANNEXURE-A

COMPOSITE MATERIAL AND WAGE ESCALATION CLAUSE for SS wagon i.e BOXNHL -
BASE MONTH: Feb., 2022.

1. The increase/ decrease in the price of wagons (for SS wagons) quoted for would be
governed by the following escalation formula:-

P1= (P0-4TP0)x (25+7.5xC1+11.25x _MS1 +26.25x881 +30xL1) +4TP1
100 Co MSO0 SSO LO

Where
P1= Escalated/ de-escalated price
Po = Base Price.

C1= The index number of whole sale prices in respect of item “Castings” Base 2011-12
compiled by Economic Adviser to the Govt. of India for the calendar month, two months
prior to the call for inspection of the wagons. For instance wagons offered for inspection in
November, 2017 the Index number for the month September, 2017 will be applicable.

C,= WHPI for “Castings” applicable for the Base month 2 months prior to tender opening month.

MS, = The index number of whole sale prices in respect of items “Mild Steel Flat” Base 2011-12
compiled by Economic Adviser to the Govt. of India for the calendar month, two months
prior to the call for inspection of the wagons. For instance wagons offered for inspection in
November, 2017 the Index number for the month September, 2017 will be applicable.

MS, = WPI for “Mild Steel Flat” applicable for the Base month 2 months prior to tender opening
month.

SS1 = The index number of whole sale prices in respect of item “Stainless Steel Coils, Strips,
and Sheets” Base 2011-12 compiled by Economic Adviser to the Govt. of India for the
calendar month, two months prior to the call for inspection of the wagons. For instance
wagons offered for inspection in November, 2017 the Index number for the month
September, 2017 will be applicable.

SS, = WPI for “Stainless Steel Coils, Strips, and Sheets” applicable for the Base month 2
months prior to tender opening month..

Ly= All India consumer price index for “Industrial worker” compiled by Labour Bureau,
Ministry of Labour for calendar month two months prior to the call for inspection of the
wagons. For instance wagons offered for inspection in November, 2017 the Index number
for September, 2017 will be applicable.

L,= CPIfor “Industrial worker” applicable for the Base month 2 months prior to tender opening
month.

TP, = The “Transfer Price of one wheel set of RWF” prevailing for calendar month one month
prior to the call for inspection of the wagons. For instance wagons offered for inspection in
November, 2017 the Transfer Price for October, 2017 will be applicable.

TP, = The “Transfer Price of one wheel set of RWF” applicable for the Base month 2 months
prior to tender opening month.
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ANNEXURE -1

GOVERNMENT OF INDIA
MINISTRY OF RAILWAYS
(RAILWAY BOARD)

Indian Railways General Conditions of Contract for the Manufacture and Supply

1.0

2.0

3.0

of Wagons

Through these conditions the terms :

(i) “The Work” includes materials of every kind and every stage of their
preparation necessary for carrying out the contract.

(ii) The “Inspection Officer” means the person, firm or department nominated
by the President of India to inspect the work on his behalf and the
deputies of the Inspecting Officer so nominated.

(i) ~ The “Contractor” means the person, firm or company on whom the order
for the wagons are placed and shall be deemed to include the contractor’s
successors (approved by the President of India), representatives, heirs,
executors and administrators as the case may be unless excluded by the
terms of the contract.

(iv)  The “Sub-Contractor” means any person, firm or company from whom the
contract may obtain any materials or fittings to be used in the construction
and manufacture of the work.

(v) “Drawings” means the drawings exhibited or provided for the guidance of
the contractor.

PARTIES :

The parties to the contract are the contractor and the President of India, named
in the contract.

EXECUTION OF THE CONTRACT :

The whole contract is to be executed in the most approved and workmanlike
manner to the entire satisfaction of the President of India or the Inspecting Officer
who both personally and by any deputy appointed on his behalf shall have
powers to reject any of the work of which he may disapprove, and his decision
thereon and on any question as to the true intent and meaning of the
specification or drawings of the work necessary for the proper completion of the
contract shall be final and conclusive.



4.0

(b)

5.0

6.0

7.0

8.0

TRANSFER AND SUBLETTING OF THE CONTRACT :

The contractor shall not sublet (otherwise than that which may be customary in
the trade concerned) transfer, assign or otherwise part with directly or indirectly,
to any person whatsoever this contract or any part thereof, without the previous
written permission of the President of India.

The contractor shall be entirely responsible for the work executed by the sub-
contractor, if any, to the entire satisfaction of the Inspecting Officer and for his
timely execution of the contract in all respects.

CONTRACTOR’S RESPONSIBILITIES :

The contractor shall be solely responsible for the execution of the contract in all
respect in accordance with the conditions of contract notwithstanding any
approval with the Inspecting Officer may have given of materials or other parts of
the work involved in the contract or of test carried out either by the contractor or
by the Inspecting Officer.

INDEMNITY :

The contractor shall at all times indemnify the President of India against all
claims which may be made in respect of the said work for infringement of any
right protected by patent, registration of design or trade mark provided always
that in the event of any claim in respect of an alleged breach of patent, registered
design or trade mark being made against the President of India, he shall notify
the contractor of the same and the contractor shall be at liberty but at his own
expense, to conduct negotiations for the settlement of any litigation that may
arise therefrom.

DRAWING :

If any dimensions figured upon drawing differ from those obtained by scaling the
Drawing, the dimension as figured upon the drawings shall be taken as correct.

PROGRESS OF THE WORK :

If for any reason whatsoever other than those specified in clause 13 below the
contractor’s preparation for the commencement of the work or any portion of it, or
his subsequent rate of progress be so slow, that in the opinion of the Inspecting
Authority whose decision shall be final, the contractor shall be unable to
complete the work as agreed upon or should the contractor fail to deliver the
vehicles in conformity with the contract in any respect fail to perform the contract
except for any reason other than those specified in clause 13 below, or should
be adjusted insolvent, or have receiving order made against him or made or
enter into any arrangement or composition with his creditors, or suspend
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8.1

9.0

9.1

9.2

payment or being a company is wound up (either compulsory or voluntary), the
President of India shall have the power to terminate the contract by notice in
writing, in which case the contractor shall be held liable for liguidated damages
for delay and for any expense, loss or damage which the President of India may
be put to incur or sustain by reason of the termination mentioned above. 14 days
notice shall be given to the contractor if the contract is terminated before the
expiry of the stipulated date of delivery or the extension thereof.

FAILURE AND TERMINATION:

If the contractor fails to deliver the wagons or any installment thereof within
period fixed for such delivery in the schedule or as extended or at any time
repudiates the contract before the expiry of such period, for any reason
whatsoever other than those specified in clause 13 below, the President of India
may, without prejudice to his other rights:

(a)  Recover from the contractor as agreed liquidated damages and not by
way of penalty a sum as specified in clause 12 below, or

(b)  Cancel the contract or a portion thereof with forfeiture of Security Deposit
and to have the vehicles manufactured or authorize the manufacture of the
vehicles not so delivered or other of a similar description (where vehicles exactly
complying with particulars are not readily procurable, in the opinion of the
President of India, which shall be final) at the risk and cost of the contractor.

RELAXATIONS/ ALTERATIONS/ DEVIATIONS IN THE WORK:

President of India may require alterations/ deviations to be carried out in the work
during its progress as he may deem necessary. All such alterations/ deviations
shall be allowed by the President of India or the Research, Design and
Standards Organization on behalf of the President of India. No relaxations/
deviations/ alterations in the work during its progress shall be made by the
contractor unless the same have been permitted by the Research Design and
Standards Organization or the President of India. The escalation/ de-escalation
in cost resulting from such relaxations/ alterations/ deviations shall be mutually
agreed upon by the parties prior to the commencement of the work failing which
the decision of the President of India in this regard shall be final and binding on
the contractor.

A consolidated statement incorporating all the relaxations/ alterations/ deviations
made during the execution of the order separately for each type of wagon with
the financial implications as already agreed upon as well as not agreed to
between the parties or where the cost of escalation/ de-escalation could not be
decided earlier shall be submitted by the contractor duly certified by the RDSO to
the President of India immediately but in any case not later than three months
from the date of the completion of the order for each type of wagon. After due
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9.3

10.0

consideration of the final implications of all such relaxations/ alterations/
deviations as per the aforesaid final statement, the President of iIndia shall
determine the amount, if any, that shall be, on the account payable to/
recoverable from the contractor. The decision of the President of India in this
regard shall be final and shall not be subject to any legal proceedings/ arbitration.

If the contractor defaults in submission of the aforesaid statement within the time
frame stipulated in clause 9.2 above it shall be open to the President of India, in
its discretion, to assess the estimated amount of de-escalations in the cost of
each type of wagon recoverable from the contractor in terms of the relaxations/
alterations/ deviations permitted to the contractor without any further reference to
him. The decision of the President of India in this regard shall be final and shall
not be subject to any legal proceedings/ arbitration.

INSPECTION :

Before the contractor start with any new order for construction of goods wagons,
a pattern wagon or prototype should be prepared and put for inspection to the
Officer nominated by the Railway Board for this purpose. The bulk manufacture
will only be started after the prototype has been approved. The contractor shall
inform the Railway Board at least one month in advance of the likely date by
which the prototype would be ready. The prototype wagon shall be retained by
the contractor for reference during the currency of the contract where the wagons
on order are being manufactured for the first time. If the contractor had already
manufactured a similar wagon before under a contract with the Railway Board,
the RDSO may at their discretion permit the prototype to be released before
completion of the order. Building of a prototype may not be necessary when the
contractor is continuing with the same type of wagon after finishing one order and
starting with another one, but permission to omit this step in such cases shall be
obtained by the contractor before commencing production.

The contractor shall inform the Inspecting officer when work is ready for the
Inspection giving him sufficient notice to enable him to inspect the same without
retarding the progress of the work. No work shall be considered completed in
accordance with the terms of the contract until the Inspecting Officer shall have
certified in writing that it has been inspected and approved by him.

[rrespective of any inspection and tests made by the Inspecting Officer, the
contractor shall provide adequate supervision at all stage of the work and
examine all parts for accuracy before inspection is commenced. He shall also
provide facilities and space satisfactory to the Inspecting Officer to lay out for his
inspection parts to be used in the work at such stages of manufacture as he may
direct and shall satisfy the Inspecting Officer that adequate provision has been
made (i) to carry out his instructions fully and with promptitude, (ii) to ensure that
parts required to the inspected before use and not used before inspection; and
(iii) to prevent rejected parts being used in error. Where parts previously not
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11.0

12.0

13.0

13.1

approved have been rectified or altered such parts shall be segregated for
separate inspection and approval before being used in the work.

Delivery :

The contractor shall deliver the wagons free on rails at the place or places
detailed in the contract not later than the date or dates specified therein.

The time and the date specified in the contract or as extended for the delivery of
the wagons shall be deemed to be the essence of the contract and delivery must
be completed not later than the date(s) so specified or extended

LATE DELIVERY :

In the event of contractor's failure to deliver the wagons by the due date(s) the
President of India shall be entitled to deduct as liquidated damages and not by
way of penalty a sum @ of ¥z %(half percent) of cost of each wagon for each and
every week for which delivery is delayed beyond the delivery date specified in the
contract, subject to a maximum of 10% of the value of contract irrespective of
delays. The President of India shall also be entitled to deduct (if so desired) in
addition, the costs of inspection as certified by the Inspecting authority (whose
decision shall be final) which may incurred after the date on which the wagons
ought to have been delivered.

If such failure to deliver any of the wagons by the due date mentioned above is
due to any of the force majeure conditions mentioned in clause 13 or due to any
cause which the President of India considers reasonable, the President of India
may either allow such additional time as he considers to be justified by the
circumstances of the case and may forgo the whole or such part of his claim for
damages as he may consider reasonable (the decision of the President of India
thereon being final) or may terminate the contract in which case no damage shall
be claimable by either party.

Force Majeure Condition :

Force Majeure means an event beyond the control of the supplier and not
involving the supplier's fault or negligence and which is not forseeable. Such
events may include, but are not restricted to acts of the purchaser either in its
sovereign or contractual capacity wars or revolutions, hostility acts of public
enemy, civii commotion, sabotage, fires, floods, explosions, epidemics,
quarantine restrictions, strikes, lockouts, and freight embargoes. However, it
should not be used by a party to effectively to escape liability for bad
performance.

P Ot —
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14.0

15.0

If there is delay in performance or other failures by the supplier to perform its
obligation under its contract due to event of a Force Majeure, the supplier shall
not be held responsible for such delays/failures.

If a Force Majeure situation arises, the supplier shall promptly notify the
purchaser in writing of such conditions and the cause thereof within twenty one
days of occurrence of such event with reasonable evidence thereof. Unless
otherwise directed by the purchaser in writing, the supplier shall continue to
perform its obligations under the contract as far as reasonably practical, and shall
seek all reasonable alternative means for performance not prevented by the
Force Majeure event.

If the performance in whole or in any part or any obligation under this contract is
prevented or delayed by any reason of Force Majeure for a period exceeding
sixty days, either party may at its option terminate the contract without any
financial repercussion on either side.

There may be a Force Majeure situation affecting the purchase organization only.
In such a situation the purchase organization is to take up with the supplier on
similar lines as above for further necessary action.

CHARGES FOR WORK NECESSARY FOR COMPLETION OF THE
CONTRACT :

The contractor shall pay all charges for stamping, painting, marking weighing,
protecting or preserving patent rights, drawings, photographs, pamphlets, models
and gauges and for all such measures as the President of India or the Inspecting
Officer may deem necessary for the proper completion of the contract, though
special provisions therefore may not be made in the specifications or drawings.

WARANTY/GUARANTEE :

If within 30 calendar months after delivery to the President of India or 24 months
from the date of commissioning whichever is earlier, any vehicles be found
defective, the President of India after certifying in writing that such a defect arises
from inferiority of material or workmanship, or from imperfect protection or other
default on the contractor's part, shall be at liberty to remedy the defect, in case
contractor fails to rectify the defect within 30 days of issue of such intimation and
deduct from any money due to the contractor (or to the extent such money are
insufficient to cover such deficiency from the contractor on demand) such amount
as the chief Mechanical Engineer or any Officer on his behalf shall certify to be
the fair cost to the work which in his opinion (which shall be final and not be
subject matter for legal disputes or arbitration) has arisen from the default of the
contractor, notwithstanding any certificate previously given or any, advance
made by the President of India to the contractor as herein provided on account
thereof.
’ _
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BRIBES COMMISSION ETC. :

Any bribe, commission, gifts or advantage given, promised or offered by or on
behalf of the contractor or his partner, agent or servants, or any one on his or
their behalf, to any Officer, servant, representative or agent of the President of
India, or any person on his or their behalf, in relation to obtaining or to the
execution of this or any other contract with the President of India shall in addition
to any criminal liability he may incur, subject the contractor to cancellation of the
contract, and all other contracts with the President of India and also payment of
any loss resulting from any such cancellation like extent as is provided in case of
cancellation under clause 8.1 thereof and the President of India shall be entitled
to deduct the amounts so payable from any money otherwise due to the
contractor under the contract or any other contract or otherwise recover the same
from the contractor. Any question or dispute as to the commission of any offence
under this clause shall be decided by the President of India in such manner and
on such evidence or information as he shall think fit and sufficient, and his
decision shall be final.

RECOVERY OF SUM DUE :

Whenever any claim for the payment of a sum of money arises out of or under
the contract against the contractor, the President of India shall be entitled to
recover such sum by appropriating any sum then due or which at any time
thereafter may become due to the contractor under the contract or any other
contract with the President of India or any person contracting through the
President of India if such sum even be not sufficient to cover the full amount
recoverable, the contractor shall on demand pay to the President of India the
balance remaining due.

For the purpose of this clause, where the contractor is a partnership firm, the
president of India shall be entitled to recover such amount by appropriating in
whole or in part any sum due to any partner of the firm whether in his individual
capacity or otherwise.

Settlement of Disputes (Arbitration) : The contract will be governed by the
arbitration clause with amendments as specified in the Railway Board’s letter No.
2018/TF/Civil/Arbitration Policy dated 12.12.2018

LAWS GOVERNING THE CONTRACT :

(a)  This contract shall be governed by the laws of India for the time being in
force.

(i) Irrespective of the place of delivery, the place of performance or place of

payment under the contracts, the contract shall be deemed to have been
made at the place from which the acceptance of tender has been issued.
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POWERS :

All powers reserved by the President of India, under the above conditions will be
exercised by the Executive Director, Railway Stores (Steel), Ministry of Railways
(Railway Board), New Delhi, General Manager or Chief Administrative officer of
Indian Railways concerned.

The marginal headings of these conditions of contract shall not effect the
constructions thereof.
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ANNEXURE - 1A

SPECIAL CONDlTiONS OF CONTRACT FOR MANUFACTURE OF WAGONS

1 FREE SUPPLY ITEMS: No free supply items will be provided to the firm
against the subject contract. Steel, CTRBs and Wheel Sets will be
purchased by the firm as per the following conditions :

(a) CTRBs will be purchased by the contracting firm from RDSO approved
sources only, duly inspected by RDSO/ Lucknow. Documentary evidence
to be submitted at the time of inspection of wagons.

(b) Steel will be procured by the contracting firm from the integrated steel
plants from whom Railway Board is procuring these items on the basis of
their Mill's test certificate. Documentary evidence in this regard is to be
submitted at the time of inspection of wagons.

(c) Wheel sets will be purchased by the contracting firm from Rail Wheel
Factory, Bangalore only. Documentary to be submitted at the time of
inspection of wagons.

5 Allocation of Wagons: Marking particulars and other details will be
advised by the nominated officer of the local railway.

3. JURISDICTION OF COURTS

The Delhi Courts only shall have exclusive jurisdiction over any dispute
arising out in respect of this contract.
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