भारत सरकार / Government of India रेल मंत्रालय / Ministry of Railways (रेलवे बोई / Railway Board)

No. 2022/CE-I/CT/GCC-2022/POLICY/Pt.I

New Delhi, Dated 25.09.2024

To,

As per list attached.

Sub: Indian Railways Standard General Conditions of Contract, April 2022 (Advance Correction Slip No. 7)

Please find enclosed herewith **Advance Correction Slip No. 7** to Indian Railways Standard General Conditions of Contract, April-2022.

- 2. This shall be applicable to Works Contract of Indian Railways with prospective effect.
- 3. This issues with the concurrence of the Finance Directorate and approval of Board (MI, MF).

DA: As above.

निदेशक सिविल इंजी.(जी)/रेलवे बोर्ड

[Rly No. 030-47598, MTNL No. 011-23047598]

e-mail address: dceg@rb.railnet.gov.in

No. 2022/CE-I/CT/GCC-2022/POLICY/Pt.I

New Delhi, Dated 25.09.2024

Copy forwarded for information to:

(i) The PFAs, All Indian Railways.

(ii) Dy. Comptroller and Auditor General of India (Railways), Room No. 224, Rail Bhawan, New Delhi.

For Member Finance

LIST FOR DISTRIBUTION (No. 2022/CE-I/CT/GCC-2022/POLICY/Pt.I, dated 25.09.2024)

- 1. General Managers, All Indian Railways & Production Units
- 2. General Manager (Con), N.F. Railway, Guwahati
- 3. General Manager /CORE, Allahabad
- 4. Chief Administrative Officers (Con), All Indian Railways (Except N.F. Railway)
- 5. Principal Chief Engineers, All Indian Railways

(A)

- 1. CAO, COFMOW, Tilak Bridge, New Delhi
- 2. Principal CAO, Diesel Loco Modernization Works, Patiala (Punjab)
- 3. CAO (Workshop Projects), Chamber Bhawan, Judge's Court Road, Anta Ghat, Patna-800001, Bihar

(B)

- 1. Director General, RDSO, Manak Nagar, Lucknow
- 2. Director General, NAIR, Vadodara
- 3. Director General, IRICEN, Pune 411 001 (Maharashtra)
- 4. Director General, IRIEEN, PB No.-233, Nasik Road-422101 (Maharashtra)
- 5. Director General, IRISET, Taa Naka Road, Lalla Guda, Secunderabad-500017
- 6. Director, IRIMEE, Jamalpur Distt-Jamalpur, PIN-811214 (Bihar)
- 7. Director General, IRITM, Sarswati Residential Estate, IRITM Campus, Manak Nagar, Lucknow

(C)

- 1. CMD, CONCOR, Concor Bhawan, C-3, Mathura Road, Opp. Apollo Hospital, New Delhi- 110076
- 2. CMD, IRCON International Limited, C-4, District Centre, Saket, New Delhi- 110017
- 3. CMD, RITES Ltd., RITES Bhawan, Plot No.1, Sector-29, Gurgaon
- 4. CMD, RVNL, August Kranti Bhawan, Plot No. 25, 1st Floor, Bhikaji Cama Place, New Delhi
- 5. CMD, MRVC Ltd., Churchgate Station Bldg, Mumbai- 400020
- 6. CMD, KONKAN Railway Corporation Ltd, Rail Bhawan, New Delhi-110001
- 7. MD, DFCCIL, 5th Floor, Pragati Maidan Metro Station Building Complex, New Delhi-110001
- 8. Chairman, RLDA, Near Safdarjung Railway Station, Moti Bagh, Phase-I, New Delhi- 110021
- 9. MD, CRIS, Chanakyapur, New Delhi
- 10. CMD, RailTel Corporation of India Ltd. Plot No. 143, Institutional Area, Sector-44, Gurgaon 122003
- 11. CME, IROAF, 12th Floor, Core-1, Scope Minar, Distt. Centre, Laxmi Nagar, Delhi- 110092
- 12. CMD, IRFC Limited, UG Floor, EastTower, NBCC Place, Bhisham Pitamah Marg, LodhiRoad, Pragati Vihar, New Delhi
- 13. CMD, IRCTC Ltd., B-148, 11th Floor, Statesman House, Barakhamba Road, New Delhi 110001
- 14. CMD, Braithwaite & Co. limited, 5 Hide Road Kolkata 700043

Copy to:

(A)

- 1. General Secretary, IRCA, DRM Office, New Delhi
- 2. General Secretary, AIRF, Rail Bhawan, New Delhi
- 3. General Secretary, NFIR, Rail Bhawan, New Delhi
- 4. General Secretary, IRPOF, Rail Bhawan, New Delhi
- 5. General Secretary, FROA, Rail Bhawan, New Delhi
- 6. General Secretary, AIRPA, Rail Bhawan, New Delhi
- 7. General Secretary, AISC & STREA, Rail Bhawan, New Delhi
- 8. The Secretary, RBSS, Group (A) Offices Association, Rail Bhawan
- 9. The Secretary, RBSS, Group (B) Offices Association, Rail Bhawan
- 10. General Secretary, RBSSS Association, Rail Bhawan
- 11. The Secretary, RBMSA, Rail Bhawan
- 12. The Secretary, Railway, Group (D) Employees Association, Rail Bhawan

(B)

- 1. Concerned PSO for kind information of Chairman cum CEO, M/Infra, M/T&RS M/O&BD, M/Finance, Railway Board
- 2. Adv./MR, EDPG/MR, OSD/MR, OSR(Co-ord)/MR
- 3. Chief Vigilance Officers, All Indian Railways
- 4. DG(RHS), DG(RPF), AM(CE), AM(Works), AM(B), AM(Elec.), AM(RS), AM(ME), AM/Tele, AM/C&IS, AM/Sig., AM(Plg.), PED(B&S), PED(Vigilance), EDCE(P), PED/Safety, PED/Gati Shakti, EDCE(G), EDTK(M&MC), EDCE(B&S), EDF(X), ED/GS(Civil-I), ED/GS(Civil-II), ED/GS(Elect.), ED/GS(S&T), ED/GS/SD, EDW(Plg.), ED(L&A), ED(PSU), EDVE, ED(Safety), ED(Sig. Dev.), ED(Tele), EDRS(G), EDEE(G), EDFE, EDE(N), ED(Accounts), ED/T&MPP, EDME(Chg.), EDME(Frt.), ED/Plg., JS(conf), JS(P), JS(G), JS(D), Vigilance-III, Vig(Conf) of Railway Board.

Hugh 15.09.27

Advance Correction Slip No. 7 to Indian Railways Standard General Conditions of Contract, April 2022

Tender Form (First Sheet), Annexure-I, Part I of GCC shall be read as under:

	ANNEXURE - I
	RAILWAY
	TENDER FORM (First Sheet)
Teno	ler No
Nan	ne of Work
То	
The	President of India
Acti	ng through the Railway
mys date 2. Con Con anne	I/We have read the various conditions to tender attached hereto agree to abide by the said conditions. I/We also agree to keep this offer open for acceptance period of days from the date fixed for closing of the tender and in default thereof, will be liable for forfeiture of my/our "Bid Security". I/We offer to do the work for Railway, at the rates quoted in the attached bill(s) of quantities and hereby bind elf/ourselves to complete the work in all respects within months from the of issue of letter of acceptance of the tender. I/We also hereby agree to abide by the Indian Railways Standard General Conditions of tract, with all correction slips up-to-date and to carry out the work according to the Special ditions of Contract and Specifications of materials and works as laid down by Railway in the exed Special Conditions/Specifications, Standard Schedule of Rates (SSOR) with all ection slips up-to-date for the present contract.
	A Bid Security of ₹ has already been deposited online/ submitted as Bank rantee bond. Full value of the Bid Security shall stand forfeited without prejudice to any r right or remedies in case my/our Tender is accepted and if:
(a)	I/We do not submit the Performance Guarantee within the time specified in the Tender document;
(b)	I/We do not execute the contract documents within seven days after receipt of notice issued by the Railway that such documents are ready; and
(c)	I/We do not commence the work within fifteen days after receipt of orders to that effect.

Julings.

25.09.27

5