

GOVERNMENT OF INDIA
MINISTRY OF RAILWAYS
(RAILWAY BOARD)

No. 2019/SIG/4/12-Est /2

New Delhi, Dated: 25.10.2019

The General Manager,
South Eastern Railway,
Garden Reach, Kolkata.

Sub: Revised Estimate for the work of "Bankura - Vishnupur -Repl. of signalling gears with electronic interlocking" of S.E Railway. (P.B. item no. SER 388/2019-20).

Ref: SER's letter no. S&T./Con/Tech/ADA/Pt-VIII/93. dt. 11.01.2019.

Sanction of Ministry of Railways is hereby communicated to the Revised Estimate amounting to Rs. 19.96 Crore. (Rupees nineteen crore and ninety six lakh only) for the work "Bankura - Vishnupur -Repl. of signalling gears with electronic interlocking". Department-wise breakup of cost is as under:-

S&T -	Rs. 17.93 Crore
Civil Engg. -	Rs. 01.72 Crore
Elect. Engg. -	Rs. 00.31 Crore
Total -	Rs. 19.96 Crore

2. This issues with the concurrence of the Finance Directorate of Ministry of Railways.

(Pradeep M. Sikdar)

Executive Director/Signal Development

No. 2019/SIG/4/12-Est /2

New Delhi, Dated: 25.10.2019

Copy forwarded for information and necessary action to:-

1. PFA, South Eastern Railway, Kolkata.
2. Principal Director of Audit, South Eastern Railway, Kolkata.
3. Deputy Comptroller and Auditor General of India (Railways), Room No. 224, Rail Bhawan, New Delhi.

For Financial Commissioner/Railways

Copy to:-

1. F(X)-II & Budget Branches of Railway Board.
2. PCSTE/ South Eastern Railway, Kolkata.